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J4  McGuire AFB Wastewater System 

J4.1  McGuire AFB Overview 
McGuire AFB is located in central New Jersey, 18 miles southeast of Trenton, 45 miles east 
of Philadelphia, and 80 miles south of New York City.  The area surrounding the base 
remains very rural, consisting mainly of farmland.  McGuire AFB encompasses 
approximately 3,598 acres and is bordered on the west, south and east by the Fort Dix Army 
reservation. 
 
There are 751 commercial type buildings and facilities on the installation.  Currently there is 
approximately 4,278,000 square feet of commercial type building space on the main base, 
400,000 square feet in the New Jersey Air National Guard facilities, and approximately 
2,306,000 square feet of military family housing facilities.  McGuire AFB currently employs 
more than 11,500 people, including some 1,600 civilians.  There is no significant growth or 
reduction in heated facility square feet projected for McGuire AFB. 
 
The 305th Air Mobility Wing has operational and administrative control over base activities.  
The major tenants located at McGuire AFB include the following: 
 
• Air Mobility Warfare Center 
 
• 514th Air Mobility Wing 
 
• 108th Air Refueling Wing 
 
• Air Mobility Operations Group 

J4.2  Wastewater System Description 
J4.2.1  Wastewater System Fixed Equipment Inventory 
The McGuire wastewater system consists of all appurtenances physically connected to the 
collection system from the point of demarcation defined by the Right of Way.  The system 
may include, but is not limited to, pipelines, manholes, lift stations, valves, controls, and 
meters.  The actual inventory of items sold will be in the bill of sale at the time the system is 
transferred.  The following description and inventory is included to provide the Contractor 
with a general understanding of the size and configuration of the system.  The Government 
makes no representation that the inventory is accurate.  The Contractor shall base its 
proposal on site inspections, information in the technical library, other pertinent 
information, and to a lesser degree the following description and inventory. Under no 
circumstances shall the Contractor be entitled to any service charge adjustments based on 
the accuracy of the following description and inventory. 
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Specifically excluded from the wastewater system privatization are: 

• All oil/water separators, grease traps, septic tanks, and storm sewers as described in 
the Right-of-Way Document. 

• Two pump stations (Buildings 3710 and 3819) servicing the Military Family Housing 
areas as described in the Right-of-Way Document. 

• Falcon Courts North and Falcon Courts East Military Family Housing (MFH) areas 
and the trailer court as described in the Right-of-Way Document. 

J4.2.1.1  Description 
Wastewater generated at McGuire AFB is treated at the Fort Dix Wastewater Treatment 
Plant except for septic systems.  The existing wastewater collection system at McGuire AFB 
consists of gravity and force sewer mains with 9 lift stations and two pumping stations.  The 
wastewater collection system pipe sizes range from 2 inches to 27 inches in diameter, with 
the majority of the system being 8 inches in diameter.  The total length of the sewer 
collection system is about 145,313 linear feet.  Most of the network of piping was relined 
between 1987 and 1995.  The pipe that is noted as being relined in 1995 was accomplished in 
the three-year period of 1994 to 1996.   
 
The piping systems are estimated at 8-foot average depth for gravity piping 10 inch and 
under, and 12-foot average depth for piping 12 inch and over.  The manholes are estimated 
at 8-foot average depth for manholes associated with piping 10 inches and under, and 12-
foot average depth for manholes associated with piping 12 inches and over.  Force mains are 
estimated at a 4-foot average depth except for the 16-inch force main that is estimated at a 6-
foot average depth.  Twenty percent of all piping is estimated to be under pavements. 
 
The entire wastewater collection system includes about 339 manholes, 9 manhole-lift 
stations, and 2 pumping stations.  The two pumping stations are located in buildings 1507 
and 3413.  Two pump stations (Buildings 3710 and 3819) servicing the Military Family 
Housing areas are not included in the system being privatized.  The wastewater collection 
system provides service for approximately 654 facilities.  Wastewater exits McGuire AFB at 
three separate locations for treatment at the Fort Dix facility. 
 
Wastewater generated in the northwest portion of the installation is collected primarily 
through gravity mains and one pumping station in building 3413.  The remainder of the 
wastewater collection system includes the system on the eastern and southern portions of 
the installation and the school system on the north of Wrightstown-Cookstown Road. The 
system does not include Falcon Courts North and Falcon Courts East Military Family 
Housing (MFH) areas and the trailer court.  The Falcon Courts North MFH area is located 
immediately north of gate #2 on the north side of Wrightstown-Cookstown Road, Falcon 
Courts East is located on the east end of the base near Gate 2, and the trailer court is located 
north of the main entrance on the north side of Wrightstown-Cookstown Road.   
 
Wastewater from the Falcon Courts North and Falcon Courts East MFH areas, and the 
trailer park flows to the main base system for conveyance to Fort Dix.  The specific point of 
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demarcation between the wastewater system owned and maintained by the housing 
developer and the main base privatized system is identified in Section J41.   
 
Wastewater from the main base is moved through a series of gravity lines and lift stations to 
the pumping station at building 1507.  Wastewater is pumped from building 1507 via a 16-
inch force main west along runway 06/24, and then north to the McGuire AFB/Fort Dix 
boundary. 
 
McGuire AFB (including the military family housing) is currently generating approximately 
483 million gallons of wastewater per year.  Base personnel indicated that there were no 
capacity problems with the collection system. 
 
The base does not have any cathodic protection nor does it have any EMCS or SCADA 
systems for this utility.  The Base typically has not installed tracer wire with PVC (polyvinyl 
chloride) Pipe. 
 
Permits for supporting emergency generators sets covered in the McGuire AFB Title V Air 
Permit will be transferred to the successful offeror at the time of closing. 
J4.2.1.2  Inventory  
Table 1 provides a general listing of the major wastewater system fixed assets for the 
McGuire AFB wastewater system included in the sale.  

TABLE 1 
Fixed Inventory 
Wastewater Utility System McGuire AFB 

 

Item 

 

Size 

 

Quantity  

 

Unit 

Approximate 
Year of 

Construction 

Vitrified Clay Pipe 8-inch 1,250 lf 1982 

Vitrified Clay Pipe 8-inch 700 lf 1989 

Vitrified Clay Pipe 8-inch 550 lf 1995 

Vitrified Clay Pipe 10-inch 850 lf 1995 

     

Relined Vitrified Clay Pipe (School Area) 10-inch 450 lf 1987 

Relined Vitrified Clay Pipe (School Area) 6-inch 3,800 lf 1987 

Relined Vitrified Clay Pipe 6-inch 5,080 lf 1995 

Relined Vitrified Clay Pipe 8-inch 2,000 lf 1987 

Relined Vitrified Clay Pipe 8-inch 52,200 lf 1995 

Relined Vitrified Clay Pipe 10-inch 1,620 lf 1995 
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Item 

 

Size 

 

Quantity  

 

Unit 

Approximate 
Year of 

Construction 

Relined Vitrified Clay Pipe 12-inch 5,270 lf 1995 

Relined Vitrified Clay Pipe 15-inch 4,750 lf 1995 

Relined Vitrified Clay Pipe  18-inch 4,325 lf 1995 

Relined Vitrified Clay Pipe 21-inch 3,950 lf 1995 

Relined Vitrified Clay Pipe 24-inch 2,975 lf 1995 

Relined Vitrified Clay Pipe 27-inch 4,995 lf 1995 

     

PVC 6-inch 623 lf 1999 

PVC 8-inch 487 lf 1999 

PVC 6-inch 516 lf 2000 

PVC 8-inch 785 lf 2000 

     

PVC Force Main Pipe 2-inch 1,237 lf 2000 

PVC Force Main Pipe 2-inch 3,100 lf 1997 

PVC Force Main Pipe 4-inch 500 lf 1997 

PVC Force Main Pipe 4-inch 975 lf 2000 

Relined Cast Iron Force Main Pipe 6-inch 1,800 lf 1995 

Relined Cast Iron Force Main Pipe 10-inch 2,900 lf 1995 

Cast Iron Force Main Pipe 16-inch 15,450 lf 1995 

Cast Iron Force Main Pipe (School Area) 5-inch 800 lf 1961 

     

Terra Cotta Pipe 6-inch 400 lf 1997 

Cast Iron Pipe 8-inch 1,600 lf 1997 

     

Approximately 30 VCP Service Laterals 6-inch 2,250 lf 1945 

Approximately 190 VCP Service Laterals 6-inch 14,250 lf 1955 

Approximately 20 VCP Service Laterals 6-inch 1,500 lf 1965 

Approximately 5 VCP Service Laterals 6-inch 375 lf 1975 
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Item 

 

Size 

 

Quantity  

 

Unit 

Approximate 
Year of 

Construction 

Approximately 8 VCP Service Laterals 6-inch 600 lf 1995 

School Area Service Laterals 6-inch 400 lf 1961 

     

Sanitary Sewage Pumping Station, Bldg #1507, (7,200sf) 1 ea 1994 

2 Ton Lift 2 Ton 1 ea 1994 

Flow Meter 16-inch 1 ea 1994 

Pumps and controls 1500 gpm 3 ea 1994 

Backup generator, Detroit Diesel Model 
#81237405 

500 kw 1 ea 1996 

Sanitary Sewage Pumping Station, Bldg #3413, (165sf) 1 ea 1942 

Pumps and controls 150 gpm 2 ea 1996 

Backup generator, Onan Genset Model 
#20.0 DTA-15 

25 kw 1 ea 1981 

Lift Station (Manhole at weather station 
near bldg. 1619) 

 1 ea 1997 

Two 25 gpm pumps 25 gpm 2 ea 1997 

Pump Controls  2 ea 1997 

Lift Station (Manhole near bldg. 1605)  1 ea 1997 

Two 50 gpm pumps 50 gpm 2 ea 1997 

Pump Controls  2 ea 1997 

Lift Station (Manhole near bldg. 1839)  1 ea 1997 

Two 100 gpm pumps 100 gpm 2 ea 1997 

Pump Controls  2 ea 1997 

Lift Station (Manhole near bldg. 1837)  1 ea 1997 

Two 200 gpm pumps 200 gpm 2 ea 1997 

Pump Controls  2 ea 1997 

Lift Station (Manhole near bldg. 1818)  1 ea 1955 

Two 150 gpm pumps 150 gpm 2 ea 1981 

Pump Controls  2 ea 1981 
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Item 

 

Size 

 

Quantity  

 

Unit 

Approximate 
Year of 

Construction 

Lift Station (Manhole near bldg. 1821)  1 ea 1955 

Two 25 gpm pumps 25 gpm 2 ea 1995 

Pump Controls  2 ea 1995 

Lift Station (Manhole near structure 2109)  1 ea 2000 

Two 25 gpm pumps 25 gpm 2 ea 2000 

Pump Controls  2 ea 2000 

Lift Station (Manhole near structure 3007)  1 ea 2000 

Two 25 gpm pumps 25 gpm 2 ea 2000 

Pump Controls  2 ea 2000 

Lift Station (Manhole near school #3)  1 ea 1961 

Two 25 gpm pumps 25 gpm 2 ea 2000 

Pump Controls  2 ea 2000 

     

Manhole, 8 feet deep  5’ diameter  40 ea 1945 

Manhole, 8 feet deep  5’ diameter  172 ea 1955 

Manhole, 12 feet deep  5’ diameter  84 ea 1955 

Manhole, 8 feet deep  5’ diameter  3 ea 1975 

Manhole, 8 feet deep  5’ diameter  9 ea 1985 

Manhole, 8 feet deep  5’ diameter  10 ea 1995 

Manhole, 8 feet deep  5’ diameter  8 ea 2000 

Manhole, 8 feet deep (School Area) 5’ diameter  13 ea 1961 
Legend 
ea = each 
gpm = gallons per minute 
kw = kilowatt 
lf = linear feet 
PVC = polyvinyl chloride 
sf = square feet 
VCP = vitreous clay pipe 
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J4.2.2  Wastewater System Non-Fixed Equipment and Specialized Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase.  Offerors shall field verify all equipment, vehicles, and 
tools prior to submitting a bid.  Offerors shall make their own determination of the 
adequacy of all equipment, vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater System McGuire AFB 

Qty Item Make/Model Description Remarks 

None.     

     

TABLE 3 
Specialized Vehicles and Tools 
Wastewater System McGuire AFB 

Description Quantity Location Maker 

None.    

    

J4.2.3  Wastewater System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Wastewater System McGuire AFB 

Qty Item Description Remarks 

1 System Drawings Sanitary Sewerage System and Treatment 
Plant, Tab G-2 

 

    

Manuals for Main Lift Station – Bldg 1507 

1 Manual Process Instruments Operations & Maint Volumes I,II and III 

1 Manual O&M Manual Sluice and Slide Gates Waterman 

1 Manual Two Ton Hoist for lift station Shupper and Brickle Equip Co 

1 Manual O&M for Seal Water Pump IMCO 

1 Manual O&M for Bertical Raw WW Pumps Worthington 

1 Manual O&M for Exhaust Fans Willard, Inc 

1 Manual Sump Pump Manuals Allied Pump Corp 

1 Manual O&M for Electrical Distribution System, 
HVAC, Potable Water Service, and 
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Telephone system  

1 Manual O&M for Single Loop Controllers Bristle Bobcock 

1 Manual O&M for McGuire AFB Pump Station  

1 Manual O&M for Pumps Grundfos 

1 Manual Instructions for Task Master Twin Shaft 
Shredder 

Franklin Miller 

1 Manual O&M Guide  Drives Variable Frequency Drive CEGELEC 

    

Manuals for Lift Station 3413 

1 Manual O&M Duplex Self-Priming Pumps Gorman/Rupp 

1 Manual O&M Shredder Series 1000 O&E Machine Corp 

    

Lift Station 3819 and 1837 

1 Manuals Various manuals covering equipment such as 
auto dialers and lift station pumps 

 

1 Manuals Manuals for Main Lift Station – Bldg 1507  
    

J4.3  Specific Service Requirements 
The service requirements for the McGuire AFB wastewater system are as defined in the 
Section C, Description/Specifications/Work Statement.  The following requirements are specific 
to the McGuire AFB wastewater system and are in addition to those found in Section C.  If 
there is a conflict between requirements described below and Section C, the requirements 
listed below take precedence over those found in Section C. 

• Employees must wear uniforms for easy identification. 

• Road cuts for the purpose of installing new lines or expanding existing lines are not 
permitted on any streets without the prior written approval of the Base Civil 
Engineer. 

• Any excavations for the purpose of repair, replacement or installation of lines must 
be closed within 24 hours of repair, replacement or installation completion. All 
disturbed grounds must be completely restored within 5 working days to include 
sodding, seeding or hydroseeding, as appropriate for the area disturbed, which will 
be determined by the contracting officer. 

• Prior to operating a vehicle on the flightline, the contractor shall complete flightline 
driver’s training and pass the flightline driver’s test, which will be provided and 
administered by the government. 

• Contractor shall establish procedures to mark utilities to support excavation work. 
For non-emergency requests, contractor shall complete all markings no later than 48 
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hours prior to planned excavation. For emergency requests, contractor shall 
complete all markings within 2 hours of request. 

• In reference to Army RFP Section C.9.8, the Contractor shall respond to installation 
emergency and crisis situations (i.e., hostage situations, bomb threats, etc.) and 
exercises for emergency and crisis situations that require utility support.  
Participation may be in a simulated capacity equal to other participants.  The 
Contractor shall respond to these events as emergency service calls and respond to 
the emergency situation with qualified personnel and equipment as soon as possible 
after notification during normal duty hours. In no case will response be longer than 
those requirements listed for Emergency Service Requests.  The Contractor shall 
advise and assist the on-scene commander until the event is terminated. 

• As outlined in Army RFP Section C.5.2.5, the Owner shall apply for personnel 
security clearances and obtain applicable security badges to gain access into secured 
areas.  The Air Force will only provide an escort if it is required to eliminate an 
emergency situation. The Air Force will not provide escorts for normal maintenance 
and repair work in secured areas.  The Air Force will work with the Owner during 
the transition period to accommodate for possible delays in clearances. 

• In reference to Army RFP C.5.1.5, Record Drawings, the base will require CAD 
drawing files and information to allow for Geographical Information System (GIS) 
updates to be supplied within 30 days of the completion of any alterations to the 
waste water system.  The red line for drawings must be within 1 day of work. 

J4.3.1 Routine, Urgent, and Emergency Repair Response 
The Contractor shall employ sound utility practices to ensure that continuous, dependable, 
and reliable utility service is provided to the Installation 24 hours each day and to minimize 
the scope and length of any service disruption. In the event of a service request, at a 
minimum the Contractor shall meet the following requirements defined for routine, urgent, 
and emergency responses. 

Should the Installation, during the term of this contract, have an Emergency Restoration 
Plan that prioritizes service restoration, the plan may be presented to the Contractor, and 
the Contractor shall adhere to the priority list established within the plan.  

J4.3.1.1 Notification Procedures 
The Contractor shall have in-place mechanisms, means, or procedures by which installation 
personnel can submit service requests to the Contractor.  If there is an order of precedence 
of phone numbers for Government personnel to call, the Contractor shall determine and 
clearly define that precedence.  The Contractor also shall clearly identify any difference in 
service request procedures that apply to routine, urgent, and emergency matters.   

The Government will be responsible for disseminating such procedures within the 
Installation. In addition, the Contractor shall provide to the Administrative Contracting 
Officer the name of the local Project Manager or other responsible person and an alternate 
with after-hours contacts’ telephone numbers. 
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J4.3.1.2 Routine Service Requests 
A routine service request is one that does not pose an immediate threat to public health, 
safety, property, or to a mission or operation conducted at the Installation. Such requests 
may include, but are not necessarily limited to requests for new or relocated service 
connections.  

The Contractor is not required to respond to the Installation’s routine service requests 
outside normal duty hours. The Contractor may respond to routine service requests outside 
of normal duty hours at its option and with appropriate coordination.  Initial response to 
any routine service request shall be made within 5 calendar days, and completed within 30 
calendar days of receiving the request.  After initial response, the Contractor shall pursue 
completion of routine service requests with due diligence. 

J4.3.1.3 Urgent Service Requests 
An urgent condition is not an emergency but significantly hinders performance of 
Installation activities and requires elimination of potential fire, health, and safety hazards 
(for example, environmental controls, non-emergency utility leaks, special requests and 
events, plumbing problems, downgraded emergency responses, etc.).  

Once an urgent request is received, the Contractor shall respond with a representative 
knowledgeable of the system and the Service Interruption/Contingency Plan to the site of 
the request within 24 hours. All urgent requests will be remedied within 5 calendar days. 

J4.3.1.4 Emergency Service Requests 
An emergency condition is one that is detrimental to the mission of the base, significantly 
impacts operational effectiveness, or compromises the safety, health, and life of personnel.  
Such requests shall include, but are not necessarily limited to, wastewater main overflows, 
or other situations that have a negative effect on the environment. 

The Contractor shall ensure it is able to receive the Installation’s emergency service requests 
24 hours a day, every day.  Once an emergency request is received, the Contractor shall 
respond immediately. A representative knowledgeable of the system and the Service 
Interruption/Contingency Plan shall be on the site of the emergency within 1 hour.  
Additionally, repair crews appropriately trained to eliminate the condition must respond to 
the emergency site within 2 hours.  Work will be continuous until the emergency condition 
is eliminated or downgraded and service is restored.  All emergencies will be remedied or 
downgraded to a non-emergency status within 24 hours. 

J4.3.2 Metering of Contractor Used Utilities 
The existing wastewater collection system includes two pumping stations.  The two 
pumping stations are located inside of buildings numbered 1507 and 3413. 

The two pumping stations currently use electricity, and potable water supplied by McGuire 
AFB and oil for heating supplied by others.  The contractor shall install an electric meter on 
each pump station.  The contractor will be the owner and maintainer of the associated 
electrical system from the standard Point of Demarcation identified the Right-of-Way 
document.  The meters will be read by the Government on a monthly basis and the 
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electricity used shall be paid to the Government at the Non-Federal utility rate calculated 
according to AFI 32-1061. 

Electrical usage at the 9 lift stations will also be metered.  The meters will be read by the 
government on a monthly basis and the electricity used shall be paid to the Government at 
the Non-Federal utility rate calculated according to AFI 32-1061. 

The water will be metered at the two pumping stations and the government will be 
reimbursed for water at the non-federal utility rate calculated according to AFI 32-1061.  Oil 
needed to heat the pumping stations will be purchased by the contractor directly from the 
oil provider. 

J4.3.3 Environmental Compliance 
The contractor shall conduct all operations in such a manner as to comply with the 
following: 

• Air Force Instruction (AFI) 32-7080, Pollution Prevention Program; 

• AFI 32-7042, Solid and Hazardous Waste Compliance. 

The contractor is required to comply with all applicable State and Federal laws, State and 
Federal regulations, and Air Force instructions in effect at the time of performance. The laws 
and regulations include, but are not limited to: environmental and occupational safety and 
health.  The contractor shall be responsible for compliance with construction and operating 
permits, and also responsible for penalties, fines, or natural resource damage claims that 
may be required or assessed by the State of New Jersey, Federal or Local Governments 
resulting from performance, or failure to perform, during the course of performance 

J4.3.4 System Operation and Maintenance During Transition 
The Operational Transition Plan shall establish system operation and maintenance 
procedures during the transition period.  The transition period will take place with the 
assistance of installation management.  Operations during the transition period may include 
a period of joint operations with the incumbent Government utility personnel.  Joint 
operations, if requested, will start no more than 60 calendar days prior to the contract start 
date and will extend no more than 30 calendar days beyond contract start.   

Joint operations shall be divided into two periods.  In the first period, the Government will 
operate the system and will let Contractor personnel observe Government employees to 
familiarize themselves with the systems.  During this period, if needed, a Government 
employee familiar with the system will be available to answer questions about the system.  
The Contractor shall have no more than three employees, per installation, per system, 
observing Government employees on any given day.  The first period ends the day before 
the contract start date.   

The Contractor shall assume full responsibility of all operations and maintenance at 12:01 
a.m. on the contract start date.  At this time, the second period of joint operations shall 
begin, if needed.  The Contractor is expected to fully staff the utility systems beginning at 
12:01 a.m. on the contract start date.   
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The second period of joint operations will be available only if Government employees are 
available.  The Government employees will be available to answer questions about the 
system and may observe Contractor employees during this period.  Government employees 
will not operate the systems, but will be available only as advisors.  

The Operational Transition Plan may include a period of onsite familiarization for 
contractor employees.  The Contractor shall be limited to five contractor personnel per 
installation, per system, during the 30 days prior to the contract start date.  At least one 
Government employee will be assigned to be available during normal working hours to 
indoctrinate contractor personnel on the utility system.   

The familiarization time requested and numbers of contractor personnel needing 
familiarization will be included in the Operational Transition Plan. Onsite training is only 
an orientation session and is not a technical training course. 

J4.3.5 Rights of the Government to Perform Function with Its Own Personnel 
The Government reserves the right to perform or supplement performance of contract 
functions with Government personnel during periods of disaster, war emergencies, police 
actions, or acts of God affecting the installation.  This performance will not constitute a 
breach of contract on the part of the Contractor. 

J4.4  Current Service Arrangement 
Fort Dix provides wastewater treatment for McGuire Air Force Base.  As required by this 
contract, the Contractor shall demonstrate the ability to meet and shall establish the 
requirements to provide wastewater service for McGuire AFB. 

McGuire AFB generated approximately 483 million gallons (Mgal) of wastewater in Fiscal 
Year 2003.  The flow ranged from 36 Mgal in October 2002 to a high of 48 Mgal in January 
2003.  The most recent monthly readings are available in the technical library.  The current 
operator of the treatment system holds all operational permits and licenses.  Currently, there 
are no unique environmental or operational permits or licenses required for the treatment of 
wastewater generated on McGuire AFB. 

J4.5  Secondary Metering 
New secondary metering shall be installed as described in the below table.  

TABLE 5 
New Secondary Meters 
Wastewater System McGuire AFB 

Project Location Project Description 

18-inch VCP exiting McGuire 
AFB property in the NW 
quadrant of the base. 

Install one 18-inch flow meter to be read, calibrated and maintained in 
accordance with Section C.3 of the contract. 

24-inch VCP exiting McGuire 
AFB property in the NW 

Install one 24-inch flow meter to be read, calibrated and maintained in 
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quadrant of the base. accordance with Section C.3 of the contract. 

9 each lift stations as 
identified in Table 1. 

Install an electric meter for each of 9 lift stations. 

 

J4.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to: 

Privatization Officer 
305 CONS/LGCA 

 2402 Vandenberg Ave. 
McGuire AFB, NJ  08641 

 (609) 754-5929 
 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow 
information) will be prepared in the format proposed by the Contractor and accepted by 
the Contracting Officer.  Outage reports shall be submitted by the 25th of each month for 
the previous month.  Outage reports shall be submitted to: 

Flight Chief, Maintenance Engineering 
 305CES/CEOE 

2403 Vandenberg Ave 
McGuire AFB, NJ 08641 
(609) 754-4868 
 

3. Meter Reading Report.  The monthly meter reading report shall show the current and 
previous month readings for all secondary meters.  The Contractor’s monthly meter 
reading report will be prepared in the format proposed by the Contractor and accepted 
by the Contracting Officer.  Meter reading reports shall be submitted by the 25th of each 
month for the previous month.  Meter reading reports shall be submitted to: 

Flight Chief, Maintenance Engineering 
305CES/CEOE 
2403 Vandenberg Avenue 
McGuire AFB, NJ  08641 
(609) 754-4868 

 
4. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit 

an Infiltration and Inflow report in a format proposed by the Contractor and accepted by 
the Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month.  System efficiency reports shall be submitted to: 
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Flight Chief, Maintenance Engineering 
 305CES/CEOE 

2403 Vandenberg Ave 
McGuire AFB, NJ 08641 
(609) 754-4868 

J4.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3, Utility Service Requirement, the following projects have been 
implemented by the Government for managing and monitoring I&I. 

None. 

J4.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the  
McGuire AFB boundaries except as amended below:   

It does not include the Falcon Courts North Military Housing area located immediately 
north of the main installation across Wrightstown-Cookstown Road, the trailer park located 
near the main entrance of the installation across Wrightstown-Cookstown Road or the 
Falcon Courts East Military Housing Areas.  The Military Family Housing areas are being 
privatized through the Military Family Housing Privatization Program.  However, sewage 
from the housing areas will flow through the McGuire privatized wastewater system and 
will continue to be treated at the Fort Dix treatment plant. 

J4.9  Off-Installation Sites 
No off-installation sites are included in the sale of the McGuire AFB wastewater system. 

J4.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 6 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 6 
Service Connections and Disconnections 
Wastewater System McGuire AFB 

Location  Description 

Building 1619 in the center of 
the airfield.  

Connect Building 1619 to lift station approximately 200 feet away.  Assume a lift 
pump and a 2” pipe run from Building 1619 to the lift station at the adjacent 
weather station. 
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J4.11  Government Recognized System Deficiencies 
Table 7 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the McGuire AFB wastewater system.  If the utility system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades 
and Renewal and Replacement Plan process and will be recovered through Schedule L-3.  
Renewal and Replacement projects will be recovered through Sub-CLIN AB.  

TABLE 7 
System Deficiencies 
Wastewater System McGuire AFB 

Project Location  Project Description 

None.  

  

 


